STATEMENT OF WORK
REPLACE FLOORING IN CLINIC AREAS (REV)
Project #693-18-101
May 2023
1. General:
a. The scope of work shall generally consist of, but not necessarily be limited to, providing all labor, materials, tools, equipment, permits, testing, and reports required to remove the existing carpeting, welded flooring, VCT and other flooring materials that are on the drawing. Install new flooring covering as per the finish schedule and location on the drawings at the Wilkes-Barre VA Medical Facility  Work to be completed within 180 days of Notice to Proceed. 
b. The above scope of work is intended to describe the project in general. The contractor shall abide by all Infection Control Risk Assessment (ICRA) guidelines when performing this project.
c.  Any work determined by the COR as having a significant impact on the daily operations of the facility shall be conducted on an after-hours schedule. The contractor shall follow all federal, state, and local codes, regulations, and standards, and all work shall be performed during off business hours 4:00PM to 11:00PM or longer, Monday to Friday (also weekend work can be performed) excluding national holidays.  The work shall be coordinated through the designated Contracting Officer’s Technical Representative (COR), Mike Somoga. All contractors shall have an identification badge on them at all times with their name and company clearly identified. 

d. Contractors shall be responsible for removing all of the furniture and all other items that will be in their way, from out of the rooms and corridor areas. After the completion of the installed flooring all furniture items must be returned in it original location on the same day. 
e. Contractor is responsible for field verifying quantities and dimensions. Contractor is responsible for the removal of all debris off the property. The contractor shall be responsible for patch and repair any wall, ceiling, doors and floors that may get damaged by the contractor during renovations.
f. Contractor are to have a VA badge on at all time when working in the building.   
2. Asbestos:
a. Removal of Asbestos Mastic and Floor Tiles in the locations identified. Contractors shall follow all Asbestos regulation for removal. All Asbestos removal shall be performed after hours (4:30pm) and shall be completed, clean and cleared by the next workday. The VA shall supply the third-party air monitoring for the removal. 

b.  The following areas as Asbestos martials that need to be removed:
· Ground Floor: 3400 Square Feet

· 7th Floor: 2500 Square Feet. 

3. Floor covering:

NOTE: Contractor must adhere to Specification Section 090516 “Subsurface Preparation for flooring finishes.”  Contractor shall remove all existing floor and adhesive, and repair any damaged/deteriorated concrete. Make repairs/re-level floor with leveler as necessary. 

a. Remove the flooring covering from the1st and 2nd floor clinic corridor and waiting rooms. See drawings for type of floor covering to be installed.
b. Remove the flooring covering from Ground Floor AG-62 Eligibility. See drawings for type of floor covering to be installed.
c. Remove the flooring covering from the ground floor North corridor area. See drawings for type of floor covering to be installed. There will be a VA symbol at the North entranceway of the building. 
d. Remove floor covering from 4th floor East Patient area. See drawings for type of floor covering to be installed. 
e. Remove the flooring from the ICU area. See drawings for type of floor covering to be installed. This will need to be completed in sections. 

f. Remove flooring from 3rd floor Specialty Clinic. See drawings for type of floor covering to be installed.

g. Remove the floor covering from the 5th floor East area. See drawings for type of floor covering to be installed.

h. Remove the floor covering from the 7th floor SARRTP area. See drawings for type of floor covering to be installed.

i. Contractor will install 4” rubber base in all areas that doesn’t have the Welded Sheet goods will rape up the wall 4”.  
j. Remove flooring on Ground floor silver elevators lobby. See drawings for type of floor covering to be installed.
k. Remove flooring in Atrium on the ground floor. See drawings for type of floor covering to be installed.
l. Remove flooring in Starbucks coffee shop and entrance area. See drawings for type of floor covering to be installed.

m. Remove floor covering from 4th floor Blue Elevator Lobby and OR/GI waiting room.

4. ICRA 
a.  Ground floor from the pharmacy corridor to the Atrium when removing floor tile. Install 6ply Plastic off all doorways. The machine can be used for the removal of the VCT floor tile. Negative Air machine need to be running with hose running into a barrel of water. Area shall be cleaned before opening area up.
b. Atrium Floor, entrance, coffee shop and Silver elevators install 6ply Plastic barrier on half of the hallway around 20 to 30 long, remove brown floorazzo off the granite. The machine can be used for the removal of the floorazzo floor tile. Negative Air machine need to be running with hose running into a barrel of water. Clean area of floor demo and repeat as need to complete the project. Area shall be cleaned before opening area up.
c.    Ground floor AG-64 and AG-62, using 6ply plastic cover all desk and any items that cannot be removed from the room. install 6ply plastic containment in demo area. Negative Air machine need to be running with hose running into a barrel of water. Area shall be cleaned before opening area up.
d. In the clinic areas, 1st, 2nd and 3rd floor areas using 6ply plastic cover all desk and any items that cannot be removed from the room. install 6ply plastic containment in demo area and all office doors. Negative Air machine need to be running with hose running into a barrel of water. Area shall be cleaned before opening area up.

e.     In the 4th floor Blue elevators and OR waiting room. using 6ply plastic cover all desk and any items that cannot be removed from the room. install 6ply plastic containment in demo area and all office doors. Negative Air machine need to be running with hose running into a barrel of water. Area shall be cleaned before opening area up.

f.    In 7th floor SARRTP area Hallway will need Asbestos removal. Set asbestos containment and all safety precaution for removal. Remove asbestos containment after it been completed. Then using 6ply plastic cover all desk and any items that cannot be removed from the room. install 6ply plastic containment in demo area and all office doors. Negative Air machine need to be running with hose running into a barrel of water. Area shall be cleaned before opening area up.
g.    In 4th floor east areas. when doing the hallways set up ICRA containment on half of the hallway with a anteroom, when completed move to opposite side and repeat procedure. Cannot block off any rooms with patient receiving treatments in the room. for the room areas using 6ply plastic cover all desk and any items that cannot be removed from the room. install 6ply plastic containment in demo area and all office doors. Negative Air machine need to be running with hose running into a barrel of water. Area shall be cleaned before opening area up.
h. The VA can change the ICRA requirement at anytime for the safety of patient care. 

i.     Contractor will install 4” rubber base in all areas that doesn’t have the Welded Sheet goods will rape up the wall 4”.  The 4” rubber base shall be installed in all area in the ground floor that has existing base, 1st, 2nd 3rd, floor clinic areas, 5th floor 4th floor Blue elevator and OR waiting room. 6” rubber base shall be installed on 4th floor east rooms and hallway and 7th floor flooring area.

j.    The area of ICU has been removed from the project. 
k.    Disregard all old drawings, new drawings have been provided. 
l.   On drawing SK1 there is a note for the custom emblem and we have included AUTO-CAD for the emblem . 

5. Other Changes

1. At all location that the new floor has elevation change a heavy gage transition strip, Schluter System RENO-RAMP-K 2 ½ wide. 

2. Ground floor in front of all elevators and transition between flooring. Schluter System RENO-RAMP-K 2 ½ wide.

3. Ground floor in hallway 2 ½” by 16’ expansion joint 
4. Add 4 bathroom on the 7th floor C7-73 Men’s restroom 165sqft, and C7-72 female restroom 55sqft, C7-72A female 72sqft and C7-72B female 71sqft. Remove old Epoxy flooring base in all areas. prep floor for NEW Everlast Epoxy floor with integral base. 
      6.   RFI Q&A.
	1. On the first page of drawings, the finish for work room C4-48B is not specified. Please advise regarding desired finish?  See drawings LVT-5
2. The drawings provided do not contain a scale, would it be possible to provide the dimensions of at least one room on each drawing to allow for take-off? The new drawing has the Scale 1/8” =1’
3. Who is to supply the emblem (custom floor seal) to be placed in Corridor NG-133? What is the material requirements of the emblem and how is it to be installed? On the drawing: Custom Waterjet Logo. Contractor will need to work with their waterjet cutter to determine take-off for each color to order corresponding materials. Logo will be custom color Floorazzo material.



