

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT		BPA NO.	1. CONTRACT ID CODE	PAGE 1	OF 2	PAGES
2. AMENDMENT/MODIFICATION NUMBER 0004		3. EFFECTIVE DATE 02-14-2025		4. REQUISITION/PURCHASE REQ. NUMBER		
5. PROJECT NUMBER (if applicable) 595-24-106		6. ISSUED BY CODE 00244 Department of Veterans Affairs Network Contracting Office 4		7. ADMINISTERED BY (If other than Item 6) CODE 00244 Department of Veterans Affairs Network Contracting Office 4		
8. NAME AND ADDRESS OF CONTRACTOR (Number, street, county, State and ZIP Code) To all Offerors/Bidders		<input type="checkbox"/> (X)		9A. AMENDMENT OF SOLICITATION NUMBER 36C24425R0008		
		<input checked="" type="checkbox"/>		9B. DATED (SEE ITEM 11)		
		<input type="checkbox"/>		10A. MODIFICATION OF CONTRACT/ORDER NUMBER		
				10B. DATED (SEE ITEM 13)		
CODE		FACILITY CODE				
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS						
<input checked="" type="checkbox"/> The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers <input type="checkbox"/> is extended, <input checked="" type="checkbox"/> is not extended. Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing Items 8 and 15, and returning _____ copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or electronic communication which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by letter or electronic communication, provided each letter or electronic communication makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.						
12. ACCOUNTING AND APPROPRIATION DATA (If required)						
13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS, IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.						
CHECK ONE	A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.					
<input type="checkbox"/>	B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).					
<input type="checkbox"/>	C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:					
<input type="checkbox"/>	D. OTHER (Specify type of modification and authority)					
E. IMPORTANT: Contractor <input type="checkbox"/> is not, <input type="checkbox"/> is required to sign this document and return _____ copies to the issuing office.						
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) This purpose of this amendment is to provide clarification on the period of performance published in solicitation 36C24425R0008. Please see page 2. All other Terms and Conditions remain unchanged. Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.						
15A. NAME AND TITLE OF SIGNER (Type or print)		16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) Christopher McDevitt Contracting Officer				
15B. CONTRACTOR/OFFEROR (Signature of person authorized to sign)		15C. DATE SIGNED		16B. UNITED STATES OF AMERICA (Signature of Contracting Officer)		16C. DATE SIGNED

1. Solicitation 36C24425R0008 is amended to clarify the period of performance:

2. The SOW reads:

Construction Documents Ready by
Proceed (NTP) issued

90 days after Notice to

Construction Complete by

180 days after NTP issued

- Offeror shall be prepared for a 180-day schedule as indicated below in the Project Schedule. Offeror may propose an alternate schedule, in addition to the 180-day schedule, which will be reviewed by the VA. Schedules shall indicate the following:
 - The design period which shall include provisions for VA reviews.
 - Phasing plans and outage plans
 - All outages shall occur on weekends between 15 April and 15 October

3. SOW is clarified in the following manner:

While steam trap replacement construction is limited to the cooling season, steam trap replacements on non-critical branch lines that can be completed in one shift, during the heating season months, and verifying that those branch lines do not have an impact on patient care or safety will be permitted with proper coordination with the project COR and approved by VA pipe shop.

4. Please note that the SOW allows Offerors to present an alternate schedule. Additionally, the VA recognizes that an April 2025 start date for construction is not a possible give the suspense for Phase II proposals. The period of performance for design and construction remains unchanged, however if the onset of the 2025-26 heating season conflicts with construction the VA will accommodate reasonable requests for a no cost time extension.

Nothing Follows

End of Document