

DATE: October 11, 2023

DEPARTMENT OF GENERAL SERVICES
BUREAU OF CAPITAL PROJECT DESIGN MANAGEMENT
1800 HERR STREETS
HARRISBURG, PENNSYLVANIA

ADDENDUM NO. 1

on

PROJECT NO. DGS C-0251-0061 PHASE 001

PROJECT TITLE - PennDOT - Development of New Stockpile, Dauphin County

PROFESSIONAL:

Mimar McKissick Architects and Engineers, LLC
317 N Front St
Harrisburg, PA, 17101

If you submitted a bid prior to this Addendum being issued, your bid has been discarded and you must re-submit your bid(s) prior to the bid opening date and time.

GENERAL CHANGES – ALL CONTRACTS

Item 1 - BDISBO presentation is scheduled for Thursday, October 12 at 1:00 pm. Presentation will last approximately 30 minutes with an additional 30 minutes for questions and answers. Only the .1 General Construction contract has SDB and VBE goals for this project

Microsoft Teams meeting

Join on your computer, mobile app or room device

[Click here to join the meeting](#)

Meeting ID: 220 584 895 619

Passcode: Ucsbh5

[Download Teams](#) | [Join on the web](#)

Or call in (audio only)

+1 267-332-8737,,663014833# United States, Philadelphia

Phone Conference ID: 663 014 833#

[Find a local number](#) | [Reset PIN](#)

Recording or transcribing this meeting, in any manner including through a third-party application, may not occur without the consent of all participants, as required by law, and must adhere to Commonwealth policies. For more info click the legal link.

[Learn More](#) | [Meeting options](#) | [Legal](#)

SPECIFICATION CHANGES – ALL CONTRACTS

Item 1 - None at this time

DRAWING CHANGES – ALL CONTRACTS

Item 1 - None at this time

