

DATE: March 20, 2024

DEPARTMENT OF GENERAL SERVICES  
BUREAU OF CAPITAL PROJECT DESIGN MANAGEMENT  
1800 HERR STREET  
HARRISBURG, PENNSYLVANIA

**ADDENDUM NO. 4**

on

**PROJECT NO. DGS C-0251-0061 PHASE 001**

**PROJECT TITLE - PennDOT - Development of New Stockpile, Dauphin County**

**PROFESSIONAL:**

Mimar McKissick Architects and Engineers, LLC  
317 N Front St  
Harrisburg, PA, 17101

**If you submitted a bid prior to this Addendum being issued, your bid has been discarded and you must re-submit your bid(s) prior to the bid opening date and time.**

ADMINISTRATIVE CHANGES – ALL CONTRACTS

Item 1 - Addendums 1-3 were from the original bid. Any applicable information from the original bid addendums has been incorporated into the revised rebid documents. Addenda applicable to this bid advertisement begin with this addendum 4.

Item 2 - The BDISBO presentation that is a component of the non-mandatory, pre-bid conference for prospective bidders will be a virtual meeting held on **Monday, April 1st at 11am**. Presentation will last approximately 30 minutes with an additional 30 minutes for questions and answers. Only the .1 General Construction contract has SDB and VBE goals for this project. To join the presentation, please use the Teams Meeting information provided below.

## Microsoft Teams meeting

**Join on your computer, mobile app or room device**

[Click here to join the meeting](#)

Meeting ID: 288 300 806 004

Passcode: mKSJHv

[Download Teams](#) | [Join on the web](#)

**Or call in (audio only)**

+1 267-332-8737,,479382754# United States, Philadelphia

Phone Conference ID: 479 382 754#

SPECIFICATION CHANGES – ALL CONTRACTS

Item 1 - N/A

DRAWING CHANGES – ALL CONTRACTS

Item 1 - N/A

