

DATE: April 15, 2024

DEPARTMENT OF GENERAL SERVICES  
BUREAU OF CAPITAL PROJECT DESIGN MANAGEMENT  
1800 HERR STREET  
HARRISBURG, PENNSYLVANIA

**ADDENDUM NO. 7**

**on**

**PROJECT NO. DGS C-0251-0061 PHASE 001**

**PROJECT TITLE - PennDOT - Development of New Stockpile, Dauphin County**

**PROFESSIONAL:**

Mimar McKissick Architects and Engineers, LLC

317 N Front St

Harrisburg, PA, 17101

**If you submitted a bid prior to this Addendum being issued, your bid has been discarded and you must re-submit your bid(s) prior to the bid opening date and time.**

ADMINISTRATIVE CHANGES – ALL CONTRACTS

Item 1 - **CHANGE** the Bid due date of April 22, 2024 at 1:30pm to **April 29, 2024 at 1pm**. The cutoff for questions submitted in e-Builder will become close of business 04/19/2024.

SPECIFICATION CHANGES – ALL CONTRACTS

Item 1 - N/A

DRAWING CHANGES – ALL CONTRACTS

Item 1 - N/A