

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

BPA NO.

1. CONTRACT ID CODE

PAGE OF PAGES

2. AMENDMENT/MODIFICATION NUMBER
0002

3. EFFECTIVE DATE

4. REQUISITION/PURCHASE REQ. NUMBER

5. PROJECT NUMBER (if applicable)
693-19-106

6. ISSUED BY CODE

00244

7. ADMINISTERED BY (If other than Item 6)

CODE 00244

Department of Veterans Affairs
Network Contracting Office 4
Wilkes-Barre VAMC Acquisitions (049E)
1111 East End Blvd
Wilkes-Barre, PA 18711Department of Veterans Affairs
Network Contracting Office 4
Wilkes-Barre VAMC Acquisitions (049E)
1111 East End Blvd
Wilkes-Barre, PA 18711

8. NAME AND ADDRESS OF CONTRACTOR (Number, street, county, State and ZIP Code)

To all Offerors/Bidders

(X)

9A. AMENDMENT OF SOLICITATION NUMBER

36C24424R0007

9B. DATED (SEE ITEM 11)
04-25-2024

10A. MODIFICATION OF CONTRACT/ORDER NUMBER

10B. DATED (SEE ITEM 13)

CODE

FACILITY CODE

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers is extended, is not extended. Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods:

(a) By completing Items 8 and 15, and returning _____ copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or electronic communication which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by letter or electronic communication, provided each letter or electronic communication makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified. ** HOUR & DATE for Receipt of Offers is EXTENDED to: July 10, 2024 4:00 PM Local Time

12. ACCOUNTING AND APPROPRIATION DATA (If required)

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS, IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

CHECK ONE

 A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A. B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b). C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: D. OTHER (Specify type of modification and authority)**E. IMPORTANT:** Contractor is not, is required to sign this document and return 1 copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

The purpose of this amendment is to extend the proposal due date and provide additional drawings/site information.

A separate amendment will be issued to address Requests for Information.

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print)

16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

15B. CONTRACTOR/OFFEROR

15C. DATE SIGNED

16B. UNITED STATES OF AMERICA

16C. DATE SIGNED

(Signature of person authorized to sign)

(Signature of Contracting Officer)

See attached document: Drawings_General.

See attached document: 01-20-083-pGen100.

See attached document: 221100 FacWaterDistr MH.

See attached document: 220523 GenDutyValvesPlumbPiping MH 9th.

See attached document: Wilkes Barre PA Campus Site Plan crane locations.

See attached document: 17-A15 Revisions 2024-05-30.

See attached document: 17-E43 Revisions 2024-05-30.

End of Document

Amendment 0002 posted June 10, 2024 to extend response deadline to July 10, 2024 at 4:00 PM Local Time and provide additional project information.

Amendment 0001 posted May 23, 2024 to extend response deadline to June 12, 2024 at 4:00 PM Local and attached Site Visit Attendance Sheets.

Solicitation for Renovate 9th Floor Mental Health Unit Project posted on April 25, 2024.