

DATE: January 25, 2024

DEPARTMENT OF GENERAL SERVICES
BUREAU OF CAPITAL PROJECT DESIGN MANAGEMENT
1800 HERR STREET
HARRISBURG, PENNSYLVANIA

ADDENDUM NO. 3

on

PROJECT NO. DGS C-0946-0012 PHASE 004

PROJECT TITLE - PA State Museum and State Archives - Renovations and Upgrades

PROFESSIONAL:

Vitetta Group, Inc.
645 North 12th Street
Lemoyne, PA, 17043

If you submitted a bid prior to this Addendum being issued, your bid has been discarded and you must re-submit your bid(s) prior to the bid opening date and time.

ADMINISTRATIVE CHANGES – ALL CONTRACTS

Item 1 - SDB Goal setting for .4 Electrical Contract has been decreased to 11%.

Contract Point	SDB Participation Goal	VBE Participation Goal
.1 General Construction	11%	3%
.2 HVAC	n/a	n/a
.3 Plumbing	n/a	n/a
.4 Electrical	11%	3%
.5	n/a	n/a