

**AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT**

BPA NO.

1. CONTRACT ID CODE

PAGE OF PAGES

2. AMENDMENT/MODIFICATION NUMBER  
0001

3. EFFECTIVE DATE

4. REQUISITION/PURCHASE REQ. NUMBER

5. PROJECT NUMBER (if applicable)  
693-19-106

6. ISSUED BY CODE

00244

7. ADMINISTERED BY (If other than Item 6)

CODE 00244

Department of Veterans Affairs  
Network Contracting Office 4  
Wilkes-Barre VAMC Acquisitions (049E)  
1111 East End Blvd  
Wilkes-Barre, PA 18711Department of Veterans Affairs  
Network Contracting Office 4  
Wilkes-Barre VAMC Acquisitions (049E)  
1111 East End Blvd  
Wilkes-Barre, PA 18711

8. NAME AND ADDRESS OF CONTRACTOR (Number, street, county, State and ZIP Code)

To all Offerors/Bidders

(X)

9A. AMENDMENT OF SOLICITATION NUMBER

36C24424R0007

9B. DATED (SEE ITEM 11)  
04-25-2024

10A. MODIFICATION OF CONTRACT/ORDER NUMBER

10B. DATED (SEE ITEM 13)

CODE

FACILITY CODE

**11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS** The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers  is extended,  is not extended. Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods:

(a) By completing Items 8 and 15, and returning \_\_\_\_\_ copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or electronic communication which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by letter or electronic communication, provided each letter or electronic communication makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified. \*\* HOUR &amp; DATE for Receipt of Offers is EXTENDED to: June 12, 2024 4:00 PM Local Time

12. ACCOUNTING AND APPROPRIATION DATA (If required)

**13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS, IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.**

CHECK ONE

 A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A. B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b). C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: D. OTHER (Specify type of modification and authority)**E. IMPORTANT:** Contractor  is not,  is required to sign this document and return 1 copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

The purpose of this amendment is to extend the proposal due date to June 12, 2024 at 4:00 PM Local Time. Site Visit Attendance Sheets are attached. A separate amendment will be issued to address Requests for Information.

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print)

16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

15B. CONTRACTOR/OFFEROR

15C. DATE SIGNED

16B. UNITED STATES OF AMERICA

16C. DATE SIGNED

(Signature of person authorized to sign)

(Signature of Contracting Officer)

# WILKES-BARRE VAMC

Construction Acquisitions (049E)

1111 East End Boulevard

Wilke-Barre, PA 18711

Tuesday, May 14, 11:00 AM

Site Visit: Renovate 9th Floor Mental Health Project #693-19-106

Magnitude of Construction: Between \$10,000,000.00 and \$20,000,000.00

NAICS: 236220 Commercial and Institutional Building Construction

Solicitation: 36C24424R0007 Trade-Off Process

Pre-award POC: Erin Carey, Contract Specialist, erin.carey@va.gov

*Please record your name, company represented, and contact information.*

	FIRST NAME	LAST   COMPANY NAME	PHONE #	EMAIL ADDRESS
1	KEN QUIGLEY	McCLURE Co.	570 630-0580	KEQUIGLEY@MCCLURECO.COM
2	Scott Tolash	McClure Co.	570 506-7529	SCOTTOLASH@MCCLURECO.COM
3	TJ Jimmie	DATON	570 343-2578	tjimmie@datonproducts.com
4	Sean McLaughlin	Jewett	610 312 6319	sean@seanemc.com
5	Rick Griffin	Griffin	570 499-0275	RF.GRIFFIN@AASANY.COM
6	CHRISTA KNORR	ALICON	570- 508-5357	CKNORR428@GMAIL.COM
7	Mark Kempinski	Scranton Glass	570-745-1636	scrantonglassesestimate@
8	Brian Bronizer	Quandel		bbronizer@quandel.com
9	SARAH KNORR	QUANDEL	717.418.2448	sknorr@quandel.com
10	KEVIN CROSBY	EASTERN RFB	570-859-6151	KCROSBY@EASTERN
11	Andrew Kingery	Dunmore Roofing	570-344-1412	Dunmore Roofing @gmail.com
12	Andrew Augustave	MDI Built	570-550-0020	augustave@mcdevelopment.com
13				
14				
15				
16				
17				
18				
19				
20				
21				
22				
23				
24				
25				

# WILKES-BARRE VAMC

Construction Acquisitions (049E)

1111 East End Boulevard

Wilke-Barre, PA 18711

Tuesday, May 14, 11:00 AM

Site Visit: Renovate 9th Floor Mental Health Project #693-19-106

Magnitude of Construction: Between \$10,000,000.00 and \$20,000,000.00

NAICS: 236220 Commercial and Institutional Building Construction

Solicitation: 36C24424R0007 Trade-Off Process

Pre-award POC: Erin Carey, Contract Specialist, erin.carey@va.gov

*Please record your name, company represented, and contact information.*

	FIRST NAME	LAST   COMPANY NAME	PHONE #	EMAIL ADDRESS
1	Eric Zato	RLS	570-212-7019	
2	Paul Loff	RLS	570-212-7019	
3	ROBERT RESTUCHER	ARROW GLASS	570-763-1281	ARROWGLASS13@GMAIL.COM
4	Timothy S. Hess	RLS	717-971-7504	thess@rlscg.com
5	Ron Gessinger	RBCG	412-932-0266	ron.gessinger@rockyblaircg.com
6	DAVE TILVES	RBCG	412-446-1722	DAVE.TILVES@RockyBlairRBCG.com
7	Kevin Codrigan	LRC	570 9055009	Kevin.Codrigan@LR
8	Michael Treanor	BLSC	570-499-5400	Michael.Treanor@costanzo.com
9	C. J. Allen	MDI Built	570-394-8750	allen@mdibuilt.com
10	RJ DISCHER	SCI/JERON	973-868-8806	RJ.Discher@Sprinkle.US Xinow.com
11				
12				
13				
14				
15				
16				
17				
18				
19				
20				
21				
22				
23				
24				
25				

# WILKES-BARRE VAMC

Construction Acquisitions (049E)

1111 East End Boulevard

Wilke-Barre, PA 18711

Tuesday, May 14, 11:00 AM

Site Visit: Renovate 9th Floor Mental Health Project #693-19-106  
 Magnitude of Construction: Between \$10,000,000.00 and \$20,000,000.00  
 NAICS: 236220 Commercial and Institutional Building Construction  
 Solicitation: 36C24424R0007 Trade-Off Process  
 Pre-award POC: Erin Carey, Contract Specialist, erin.carey@va.gov

Please record your name, company represented, and contact information.

	FIRST NAME	LAST NAME	COMPANY NAME	PHONE #	EMAIL ADDRESS
1	Blair	Ton	Prism	570 709 0944	Sblairton@alloxygroup.com
2	Tim	Susa	Carson	570 592-7632	tsusa@caudat.com
3	MIKE	ROBINSON	STERLING Glass	570 988-3132	MRROBINSON@STERLINGGLASSINC.COM
4	Kory	Seiders	Retro	717 439 9424	Kseiders@retroenvironmental.com
5	CHRIS	KICHMAN	RBCG	(717) 443 4815	
6	JIM	KEPHART	RBCG	412-446-1722	jimkephart@rockyblknrgy.
7	J.M	Dungeo	Worth	302-236-4894	jdungeo@worthandcompany.com
8	Gregory	Hewitt	Kidelis	484-904-3117	ghewitt@kidelis.com
9	Kevin	Care	Summit	570-371-9997	KCare.Summit@summitdrywall.com
10	Jared	Smith	SAS Inc	717 866 6643	office@sasinc.us
11	Mike	Ryggere	Summit	570 574 4680	mike.summitdrywall@gmail.com
12	John	DURNETT	WASH Elec	570 989-0222	jdurnett@wash-elect.com
13					
14					
15					
16					
17					
18					
19					
20					
21					
22					
23					
24					
25					

End of Amendment